

Brecksville-Broadview Heights City School District
 High School & Middle School
 2021 - Construction Budget & Fee Schedule Summary
 Issue Date: 10-28-20



2021 - With HVAC Replacement - Primary Option

Building	Size	Unit Price	Probable Cost of Construction	5% Contingency	Total Construction	Consultant Fee	Total Construction Budget
Middle School Roof Section 10	9,800 s.f.	20.00	196,000.00	9,800.00	205,800.00	12,978.16	218,778.16
Middle School Roof Section 11	5,300 s.f.	20.00	106,000.00	5,300.00	111,300.00	7,018.80	118,318.80
Middle School Roof Section 12	7,200 s.f.	20.00	144,000.00	7,200.00	151,200.00	9,534.97	160,734.97
Middle School Roof Section 13	4,300 s.f.	32.36	139,160.00	6,958.00	146,118.00	9,214.49	155,332.49
High School Roof Section 11 Assumed Skylight Replacement \$50,000	5,384 s.f.	22.00	118,448.00 50,000.00 168,448.00	8,422.40	176,870.40	11,153.57	188,023.97
TOTALS:			753,608.00	37,680.40	791,288.40	49,900.00	841,188.39

Brecksville-Broadview Heights City School District
 High School & Middle School
 2021 - Construction Budget & Fee Schedule Summary
 Issue Date: 10-28-20



2021 - Without HVAC Replacement - Secondary Option

Building	Size	Unit Price	Probable Cost of Construction	5% Contingency	Total Construction	Consultant Fee	Total Construction Budget
Middle School Roof Section 13	4,300 s.f.	32.36	139,160.00	6,958.00	146,118.00	8,828.56	154,946.55
Middle School Roof Section 20	8,255 s.f.	28.00	231,140.00	11,557.00	242,697.00	14,663.93	257,360.93
Middle School Roof Section 25	11,800 s.f.	21.00	247,800.00	12,390.00	260,190.00	15,720.87	275,910.87
High School Roof Section 11 Assumed Skylight Replacement \$50,000	5,384 s.f.	22.00	118,448.00 50,000.00 168,448.00	8,422.40	176,870.40	10,686.64	187,557.04
TOTALS:			786,548.00	39,327.40	825,875.40	49,900.00	875,775.40