

Taylor Consulting Group, LLC
PO Box 1570
Mentor, OH 44061

Phone: 440-840-9019
Fax: 440-209-9841
Email: gtaylor@tcgroupdesign.com



February 19, 2024

Mr. Brian Koss
Facilities & Safety Coordinator
Brecksville-Broadview Heights City School District
6638 Mill Road
Brecksville, OH 44141

RE: 2024 Roof Replacement Project
High School (Roof Sections 2, 5, 14, 15, & 16)

Dear Mr. Koss:

Enclosed please find a bid evaluation report and recommendation for Brecksville-Broadview Heights City School District, High School Roof Replacement Project.

Should you require clarification or need additional information, please contact me at your earliest convenience.

Sincerely,

A handwritten signature in black ink, appearing to read "Gregory R. Taylor", is written over a light gray rectangular background.

Gregory R. Taylor, RRC

GRT/ct

Enclosure

BID EVALUATION REPORT & RECOMMENDATION

PROJECT: Brecksville-Broadview Heights City School District
2024 Roof Replacement Project
High School (Roof Sections 2, 5, 14, 15, & 16)

BID OPENING: February 16, 2024, 12:00 p.m.

A total of eight bids were received for the Brecksville-Broadview Heights City School District, High School Roof Replacement Project. The bids ranged from \$674,256.00 to \$820,822.00.

The lowest responsive bid of \$674,256.00 for Base Bid Item 1 and Alternate Bid Item 1A was submitted by RJ Kirkland Construction Company, Inc. The low bid is within the estimated project construction budget of \$726,100.00.

I have interviewed Jeff Heidnik, Commercial Sales Representative, RJ Kirkland Construction Company, Inc. I requested verification he has examined and carefully studied the Contract Documents and other related data identified in the Bidding Documents. I also discussed, and verified, he does not consider further examinations, investigations, explorations, test, studies, and data are necessary for the performance of the Work at the Contract Price, within the contract times, and in accordance with the other terms and conditions of the contract Documents. Mr. Heidnik confirmed there were no conflicts, errors, ambiguities, or discrepancies discovered in the Contract Documents. The Contract Documents are generally sufficient to indicate and convey understanding of all terms and conditions for performance and furnishing of the Work.

My recommendation is to award a contract to RK Kirkland Construction Company, Inc. as follows:

RJ Kirkland Construction Company, Inc.

Bid Item 1

High School Roof Replacement (Roof Sections 2, 5, 14, 15, & 16)	\$624,954.00
--	---------------------

Alternate Bid Item 1A

Smoke Hatch Replacement (Roof Section 14)	\$49,302.00
Six Smoke Ventilation Systems	

TOTAL CONTRACT:	\$674,256.00
------------------------	---------------------

UNIT COST ITEMS:

The add/deduct unit costs for each bid item listed below provide flexibility during the construction phase of this project, to either direct the Contractor to perform additional work items with predetermined fixed costs that are captured in the competitive environment, or to complete less work than the base bid allowances and provide a cost credit.

Base Bid Item 1: Roof Replacement – High School (Roof Sections 2, 5, 14, 15, & 16)**Division 7-Thermal & Moisture Protection****SECTION 07530-FULLY ADHERED 60 mil EPDM**

Description	Estimated Quantity	Unit Price	/	Unit of Measure	Extension
Replacement of wet / deteriorated insulation and replacement of new specified insulation matching configuration of existing insulation	3,500 SF	\$4.07	/	Square Foot	\$14,245.00
Replacement of deteriorated metal decking	500 SF	\$14.00	/	Square Foot	\$7,000.00
Replacement of deteriorated 2" x 6" wood nailers matching the configuration of existing wood nailers	800 LF	\$6.77	/	Lineal Foot	\$5,416.00
Replacement of deteriorated 2" x 8" wood nailers matching the configuration of existing wood nailers	800 LF	\$7.67	/	Lineal Foot	\$6,136.00
Replacement of deteriorated existing roof drains with new 4" cast roof drains including insulated leaders tied into existing leaders	1 Each	\$717.50	/	2 - Total	\$1,435.00
Securement of existing loose wood nailers with mechanical fasteners (staggered 6" oc.).	600 LF	\$2.21	/	Lineal Foot	\$1,326.00
Installation of walkway pads	50 LF	\$23.32	/	Lineal Foot	\$1,166.00
Pipe curb utilizing four outlets/boots with traditional plastic cap	1 Each	\$765.00	/	4 - Total	\$3,060.00
Engineers construction allowance	Lump Sum	\$3,000.00	/	Lump Sum	\$3,000.00

SUBTOTAL OF UNIT PRICE EXTENSIONS: \$42,784.00